
TFC Contract No. 18-110-000 
Energy Testing & Balance, Inc. 

Assignment No. 2 
Project No. 10-036-0405 

INDEFINITE DELIVERY INDEFINITE QUANTITY 
PROFESSIONAL SERVICES AGREEMENT 

BETWEEN 
THE TEXAS FACILITIES COMMISSION 

AND 
ENERGY TESTING & BALANCE, INC. 

TFC CONTRACT NO. 18-110-000 

ASSIGNMENT NO. 2 

THIS INDEFINITE DELIVERY INDEFINITE QUANTITY ASSIGNMENT NO. 2 
(hereinafter referred to as "Assignment No. 2" or "Assignment") is entered into by and between 
the Texas Facilities Commission, located at 1711 San Jacinto Boulevard, Austin, Texas 78701 
(hereinafter referred to as "TFC") and Energy Testing & Balance, Inc., located at 2306 RR 620 
North, Austin, Texas 78734 (hereinafter referred to as "PSP") (TFC and PSP are hereinafter 
referred to individually as a "Pmiy" or collectively as "Parties"), to be effective on the Effective 
Date (as defined below) and the terms and conditions of which are as follows. 

DESCRIPTION OF PROJECT: The project for which PSP agrees to provide Professional 
Services is generally described as providing heating, ventilating and air conditioning professional 
audit services on site at the DPS Laredo Crime Lab in support of the engineer review of the existing 
heating, ventilating and air conditioning services (hereinafter referred to as the "Project"), as 
fmiher depicted in "Exhibit A-2," PSP's IDIQ Assignment No. 2 Proposal dated April 1, 2019, 
attached hereto and incorporated herein for all purposes and consisting of Two (2) pages. 

DURATION OF ASSIGNMENT: The scope of services of this Assignment No. 2 shall be 
completed no later than August 1, 2021, unless terminated earlier as provided in Section 3 .2 of the 
Agreement. The schedule is subject to adjustments for possible time extension; however, any 
extension of time must be approved by the TFC and shall require an amendment to Assignment 
No.2. 

SPECIAL TERMS AND CONDITIONS OF ASSIGNMENT: Terms and conditions shall be 
in accordance with the Agreement, any Special Conditions, and with this Assignment No. 2. 

SUB-CONTRACTORS TO BE UTILIZED FOR PROJECT: PSP shall perform the services 
under this Assignment No. 2 with its own forces unless otherwise specified. If the scope of 
services is less than $100,000.00, a HUB Subcontracting Plan (HSP) is not required. If the scope 
of services will exceed $100,000.00, PSP shall submit an HSP for approval pursuant to Section 
11.2 of the Agreement. 

FEE FOR BASIC SERVICES: Fee for the services set fo1ih in this Assignment No. 2 shall not 
exceed the sum of Thirty-Four Thousand Three Hundred Twenty-Four and No/100 Dollars 
($34,324.00). No more frequently than once per month, PSP shall submit a Pay Application to 
TFC for services performed and reasonable and necessary costs and expenses incurred through the 
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last day of the previous month. Any reimbursable expenses, if allowed, shall be in accordance 
with Section 4.6 of the Agreement. 

IDENTIFICATION OF PSP PROJECT MANAGER AND ALL SUBCONTRACTOR: For 
this Assignment No. 2, PSP shall identify the Project Manager, PSP's employees and all 
subcontractors assigned to this project on the List of Project Manager and Subcontractors 
(hereinafter refened to as the "List"), attached hereto and incorporated herein for all purposes as 
"Exhibit B-2." 

TFC reserves the right to approve the appointment of the PSP Project Manager and to demand that 
the Project Manager, and any of PSP's employees or subcontractors, be removed and replaced if, 
in the sole opinion of TFC, their performance on this project or any other projects, is and/or was 
inadequate or their continued involvement with the Project is, will, or has become detrimental to 
the timely and successful completion of the project. 

The Project Manager and Subcontractors identified in the List shall not be replaced by PSP, nor 
shall any other subcontractors be engaged by PSP, unless prior written consent is obtained from 
TFC, which consent shall not be unreasonably withheld, conditioned, or delayed. 

[This Space Intentionally Left Blank] 
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ENTIRE AGREEMENT AND MODIFICATION: The Agreement and this Assignment and 
their integrated attachment(s) constitute the entire agreement of the Pru.ties and such are intended 
as a complete and exclusive statement of the promises, representations, negotiations, discussions, 
and other agreements that may have been made in connection with the subject matter hereof. 
Unless an integrated attachment to this Assignment specifically displays a mutual intent to amend 
a paiticular part of this Assignment, general conflicts in language between any such attachment 
and this Assignment shall be construed consistently with the terms of this Assignment. Unless 
otherwise expressly authorized by the te1ms of this Assignment, no modification, renewal, extension, 
or amendment to this Assignment shall be binding upon the Patties unless the same is in writing and 
signed by the respective Pru.ties hereto. · 

This Assignment shall be effective as of the date of the last Pmty to sign. 

TEXAS FACILITIES COMMISSION 

By: _________ _ 

Mike Novak 

Executive Director 

Date of execution: 

~Q{,-Gc 

__mlL Dir 

____J!;DED 

-------

ENERY TESTING & BALANCE, INC. 

Sonny Vidovic 

President 

Date of execution: ----------
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EXHIBITA-2 

TFC Contract No. 18-110-000 
Energy Testing & Balance, Inc. 

Assignment No. 2 
Project No. 10-036-0405 

PSP'S IDIQ ASSIGNMENT NO. 2 PROPOSAL DATED APRIL 1, 2019 
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TFC Contract No. 18-110-000 Exhibit A-2 

ET&B Inc™ 
Energy Test ing & Balance lncorporatec 

April 1, 2019 

F. Keith Hall AIA, LEED AP, CTCM 
Sr. Project Manager 
Texas Facilities Commission 
Facilities Design & Construction 

1711 San Jacinto Blvd. 
Austin, TX 78701 

Assignment No. 2 

Proposal#: R-1270 

Contract: IDIQ #18-110-000 and RFQ# 303-7-01633 Professional Test, Adjust & Balance 

Project: DPS Crime Lab, Laredo, TX - HVAC Audit Services 

Mr. Hall, 

We are pleased to submit our proposal for professional engineering audit services of the 
heating, ventilating and air conditioning systems serving the above installation, per the terms of 
our contract IDIQ #18-110-000. 

Our services are based on project drawings and specifications, discussions with Mr.Cameron 
Lubunski, P.E., with Tom Green & Company Engineers, and will address the following HVAC 
equipment: 

A. HVAC Audit Services 

AHU's 1 

AFMS 1 

FCUs 2 

Pumps 3 

Chemical storage 4 

Fume hoods 6 

Fans 5 
FPB's 5 

VA V's 16 

Lab Exh VAVs 21 

Lab Make-up VAVs 13 

Grilles 111 

Air Cooled Chillers 2 

Package A/C unit 1 

Our pricing assumes that services will be performed during normal business hours. 

DocuSign Envelope ID: 735F00F8-89B3-4FA2-9A9A-E9C45E890149



TFC Contract No. 18-110-000 

Role 
Project Engineer 
Project Tech 
Principal/PM 

HRS 
138 
114 
8 

Total Price for HVAC Audit services: 

Exhibit A-2 

Rate 
$115.00 
$ 85.00 
$130.00 

Total 
$15,870.00 
$ 9,690.00 
$ 1,040.00 

$ 26,600.00 

Assignment No. 2 

B. As per engineers request, after AUDIT report is submitted, two consecutive days of our 
TAB team presence, as assistance in the field to the design engineer's needs: 

Role 
Project Engineer 
Project Tech 
Principal/PM 

HRS 
16 
16 

Rate 
$115.00 
$ 85.00 
$130.00 

Total Price for field assistance, if requested: 

Total 
$1,840.00 
$1,360.00 
$ 130.00 

$ 3,330.00 

C. Reimbursable trip fees based on Standard Textravel/GSA rates: 

In state Meals & Lodging -12 nights@ ($94+$55)/night for 2 ee 
Mileage - 470 miles round trip x 3 trips @.58 per mile 

Total Reimbursables 

TOTAL PRICE FOR ALL SERVICES {A+B+C) not to exceed: 

$3,576.00 
$ 818.00 

$4,394.00 

$ 34,324.00 

Thank you for giving us opportunity to work with you. If we may be of any further assistance, 
please do not hesitate to contact our office at any time. 

Sincerely, 

Sonny Vidovic, M.Sc., P.E. CxA 
President 
Energy Testing & Balance, Inc 
2306 RR620N 
Austin, TX 78734 
512-266-2424 
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EXHIBITB-2 

TFC Contract No. 18-110-000 
Energy Testing & Balance, Inc. 

Assignment No. 2 
Project No. 1 0-0 3 6-040 5 

LIST OF PSP'S PROJECT MANAGER AND SUBCONTRACTORS 
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TFC Contract No. 18-110-000 Exhibit B-2 

DPS Laredo Crime Lab 
#10-036-0405 
ET & B Inc. 

LIST OF A/E PROJECT MANAGER 
AND 

SUBCONTRACTORS 

A. AE Project Manager: Name: Sonny Vidovic 
Title: President 
Address: 2306 RR 620 N, Austin, TX 78734 
Phone 512-266-2424 C: 512-751-2221 
Email: sonny@energytesting.com 

B. Subconsultant: name 
title 
address 
phone 
email 

C. Subconsultant: NIA 

Exibit B-2 PSP'S List of PSP Project Manager and Subcontractors 

Assignment No. 2 
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